

मध्यप्रदेश शासन,
लोक निर्माण विभाग,
मंत्रालय

क्रमांक एफ 53/16/2012/19/यो/526 भोपाल, दिनांक 06/02/2014

// आदेश //

राज्य शासन के समसंख्यक आदेश दिनांक 1/7/2013 से प्रदेश के सभी कार्य विभाग एवं कार्य विभाग की तरह कार्य करने वाले विभागों में प्रतिशत दर एवं आयटम दर पर निविदा आमंत्रित कर कार्य संपादन करने हेतु मध्यप्रदेश कार्य विभाग नियमावली 1983 के वाल्यूम II के एपेन्डिक्स 2.10, 2.10ए, 2.13, 2.13ए, 2.14 एवं 2.14ए अनुसार लागू प्रपत्रों को विलोपित कर उनके स्थान पर सिर्फ प्रतिशत दर आधारित नया निविदा प्रपत्र एपेन्डिक्स 2.10 के रूप में प्रतिस्थापित है।


2) समसंख्यक आदेश दिनांक 1/7/2013 से जारी निविदा प्रपत्र एपेन्डिक्स 2.10 में परिलक्षित हुई लिपिकीय त्रुटियों को दूर करते हुए संशोधित प्रति पीडीएफ फॉर्मेट में ई-मेल से तथा मूल प्रति डाक से, निविदा प्रपत्र के कॉन्ट्रैक्ट डाटा के जीसीसी क्लॉस 28, 29, 31 एवं 32 से संबंधित डाटा पर वित्त विभाग की सहमति समेत, समसंख्यक आदेश दिनांक 1/1/2014 से भेजी गई है।

3) बिड डाटा सीट एवं कॉन्ट्रैक्ट डाटा के उक्त बिन्दुओं के अतिरिक्त शेष बिन्दुओं पर भी शासन स्तर पर प्रशासकीय अनुमोदन दिनांक 06.02.2014 को प्राप्त किया गया है।

4) बिन्दु क्रमांक 2 अनुसार दिनांक 01/01/2014 को जारी कॉन्ट्रैक्ट डाटा एवं बिन्दु क्रमांक 3 अनुसार दिनांक 06/02/2014 को अनुमोदित बिड डाटा तथा कॉन्ट्रैक्ट डाटा को मिलाकर संयुक्त रूप से एकजाई निर्धारित डाटा निविदा आमंत्रण हेतु तत्काल प्रभाव से जारी किया जाता

हं तथा निर्देशित किया जाता है कि शेष बिन्दुओं (रिक्त स्थानों) पर भरे गये डाटा को निविदा प्रारूप अनुमोदन करने वाले सक्षम अधिकारी द्वारा अनुमोदित कर लोक निर्माण विभाग में प्रतिशत दर आधारित आगामी सभी निविदाएं आमंत्रित की जावे।

मध्यप्रदेश के राज्यपाल के नाम से
तथा आदेशानुसार



(विजय सिंह वर्मा)

सचिव,

म.प्र.शासन,लोक निर्माण विभाग

पृ.क्रमांक एफ 53/16/2012/19/यो/527 भोपाल,दिनांक 06/02/2014
प्रतिलिपि :-

- 1/ प्रमुख अभियंता, लो.नि.वि. म.प्र., भोपाल।
- 2/ समस्त मुख्य अभियंता एवं परियोजना निदेशक,पी.आई.यू.लोक निर्माण विभाग, मध्यप्रदेश।
- 3/ समस्त अधीक्षण यंत्री, लो.नि.वि. मध्यप्रदेश।
- 4/ समस्त कार्यपालन यंत्री, लो.नि.वि., (भवन/सडक एवं राष्ट्रीय राजमार्ग) मध्यप्रदेश।
- 5/ समस्त संभागीय परियोजना यंत्री, पीआईयू, मध्यप्रदेश।
- 6/ निज सचिव, मा. मंत्रीजी, लो.नि.वि. म.प्र., भोपाल।
- 7/ निज सचिव, प्रमुख सचिव, लो.नि.वि., भोपाल।


6/2/2014
सचिव,

म.प्र.शासन,लोक निर्माण विभाग

Bid Data Sheet


GENERAL			
SR. No.	PARTICULARS	DATA	
1	Office Inviting Tender		
2	NIT No.		
3	Date of NIT		
4	Bid document download available from date & time		
5	Website link	http:// www.mpeproc.gov.in	
SECTION 1 - NIT			
NIT CLAUSE	PARTICULARS	DATA	
2	Portal Fees (also known as processing fee)	As notified in E-Tendering Website	
3	Cost of Bid Document	Rs.	
	Cost of Bid Document Payable at	-----	
	Cost of Bid Document In favor of	-----	
4	Affidavit Format	As per 'Annexure- B'	
5	Pre-qualifications required	YES, required as below: (a) In case of Roads and Bridge works costing more than Rs. five Cr. and (b) In case of Building works costing more than Rs. fifty lacs	
	If Yes, details	As per ' Annexure- C' (Evaluation by Superintending Engineer who will intimate reasons to disqualified bidders)	
6	Special Eligibility (if yes, prior permission of E-in-C required)	YES	NO
	If Yes, details	As per 'Annexure -D'	
7	Key dates	As per 'Annexure -A'	

Bid Data Sheet

SECTION 2 - ITB		
ITB CLAUSE	PARTICULARS	DATA
1	Name of the 'Work'
2	Specifications	As per 'Annexure – E' in addition to as below: (a) In case of Roads and Bridge works: 'SPECIFICATION FOR ROAD AND BRIDGE WORK (fifth Revision) By MORTH (b) In case of Building works: SPECIFICATION FOR BUILDING WORKS By CPWD (c) Stipulation by SOR in Force
3	Procedure for participation in e-tendering	As per 'Annexure – F'
4	Whether Joint Venture is allowed.	YES allowed as below: 1) In case of Roads and Bridge works costing more than Rs. twenty five Cr. and 2) In case of Prefab and Special Building works costing more than Rs. two Cr. (in case of special Building works prior permission from E-in-C required)
	If yes, requirement for Joint Venture	As per 'Annexure – G'
12	Envelope-A containing : i. Organizational details as per 'Annexure H' ii. Cost of Bid Document iii. EMD iv. An affidavit duly notarized as per 'Annexure- B' should reach in physical form in the office of :
14	Envelope-B Technical Proposal	As per 'Annexure - I' and Annexure - I (Format I-1 to I-5)
15	Envelope-C Financial Bid	As per 'Annexure - J'
	Materials to be issued by the department	As per 'Annexure - K'
16	Period of Validity of Bid	120 Days

Bid Data Sheet


ITB CLAUSE	PARTICULARS	DATA
17	Earnest Money Deposit	Rs.
	Forms of Earnest Money Deposit	i. FDR/ e-FDR ii. Demand draft of scheduled commercial bank iii. Interest bearing securities of post office.
	EMD valid for a period of	Six months or more
	FDR must be drawn in favour of	-----
21	Letter of Acceptance (LoA)	As per 'Annexure -L'
22	Amount of Performance Security	10% of Contract Amount for Road and Bridge works; 5% of the Contract Amount for building works.
	Additional Performance Security, if any	Equal to an amount arrived at, by multiplying the contract amount with difference of percentage between percent rates (below/minus) of successful bid and ten percent (below/minus); considering bid rates less than ten percent below PAC, to be unworkable and shall require additional performance security (guarantee).
	Performance Security in the format	As per 'Annexure- M'
	Performance Security in favour of
	Performance Security valid up to	Valid Contract Period plus 3 months



Contract Data

GCC Clause	Particulars	Data
1.14	Employer	Executive Engineer Division PWD
1.15	Engineer	Executive Engineer Division PWD
1.16	Engineer in Charge	Executive Engineer/ Consultant..... Division PWD
1.22	Stipulated Period of Completionmonths (period is always excluding rainy season, unless mentioned otherwise) and as below: For Road & Bridge works costing: upto Rs. 5 Crores- max 12 months from Rs. 5 to 10 Crores - max 18 months from Rs. 10 to 20 Crores - max 24 months from Rs. 20 to 50 Crores - max 28 months more than Rs. 50 Crores - max 36 months For Conventional Building works costing: upto Rs. 50 lacs- max 12 months from Rs. 50 lacs to 2 Crores - max 15 months from Rs. 2 to 5 Crores - max 18 months from Rs. 5 to 10 Crores - max 20 months from Rs. 10 to 20 Crores - max 24 months more than Rs. 20 Crores - max 30 months For Prefab Building works: the time permitted to be kept is 50% of time prescribed for conventional construction
3	Language & Law of Contract	English & Indian Contract Act 1872
4	Address & contact details of the Contractor	As per 'Annexure-H'
	Address & contact details of the Employer/ Engineer – phone, Fax, e-mail.	----- ----- -----
5	Subcontracting permitted for the Contract Value	More than Rs. five Crores .
6	Technical Personnel to be provided by the contractor	As per 'Annexure-I' (Format I-3)
	Penalty, if required Technical Personnel not employed	Rs thirty thousand per month for each Graduate Engineer and Rs eighteen thousand per month for each Diploma

Section 3 –Contract Data


 Secretary
 Govt of MP
 Public Works Department

Page 54 of 75

Contract Data

GCC Clause	Particulars	Data
		Engineer
10	Specifications	As per 'Annexure - E'
	Drawings	As per 'Annexure - N'
12	Competent Authority for deciding dispute under Dispute Resolution System	Superintending Engineer Circle, PWD.....
	Appellate Authority for deciding dispute under Dispute Resolution System	Chief Engineer Zone, PWD.....
13	Period for submission of updated construction program	(a) Every 3 months or (b) at the end of every milestone, whichever is less
	Amount to be withheld for not submitting construction program in the prescribed period	@ 1 % (one) percent of contract amount, subject to a maximum of Rs. 50,000/- .
14	Competent Authority for granting Time Extension	(a) Upto 30 days - Executive Engineer (b) More than 30 days - Superintending EngineerCircle, PWD.....
15	Milestones laid down for the contract	Yes
	If Yes, details of Milestones	As per 'Annexure - O' or as below, if not mentioned in Annexure -O: Mile Stone 1:- 1/8th of the whole work before 1/4th of the whole time allowed has elapsed, Mile Stone 2:- 3/8th of the whole work before 1/2th of the whole time allowed has elapsed Mile Stone 3:- 3/4th of the whole work before 3/4th of the whole time allowed has elapsed Mile Stone 4:- complete work within the stipulated time
	Liquidated damage	As per 'Annexure - P'
17	List of equipment for lab	As per 'Annexure - Q'
	Time to establish lab	30 days from date of signing of the Agreement
	Penalty for not establishing field Laboratory	1% of Contract Amount per month, subject to a maximum of Rs. 50,000/- per month of delay

Secretary
Govt of MP

Public Works Department

[Handwritten Signature]
6/2/2014

Contract Data


GCC Clause	Particulars	Data
18	Defect Liability Period	<p>As below:</p> <p>(A) For Road work :-</p> <p>(i) For New Road (Bituminous) Construction along with granular crust: - 5 years ;</p> <p>(ii) For New Road (Concrete) Construction: - 5 years;</p> <p>(iii) For Renewal with BT layer less than 40 mm thick: - 2 years;</p> <p>(iv) For Renewal with BT layer more than 40 mm thick : 4 years</p> <p>(B) For Bridge works - 5 years</p> <p>(C) For Building works - 2 years</p> <p>to execute, complete and maintain works in accordance with agreement and special conditions of contract (SCC) after issue of physical completion certificate as per "Annexure-U"</p> <p>Note: in accordance with clause 18.3 (GCC), the Engineer in Charge shall intimate the contractor about the cost assessed, for making good the defects, and If the contractor has not corrected defects, action for correction of defects shall be taken by the Engineer in Charge as below:</p> <p>(a) deploy departmental labour and material or</p> <p>(b) engage a contractor by issuing a work order at contract rate/SOR rate or</p> <p>(c) sanction supplementary work in a existing agreement to a contractor for zonal works or similar other work or</p> <p>(d) invite open tender or</p> <p>(e) combination of above</p>
21	Competent Authority for determining the rate	Superintending Engineer Circle, PWD.....
27	Any other condition for breach of contract	<p>Yes as below:</p> <p>If the contractor fails to achieve 50% financial progress in any milestone and /or fails to achieve 75% financial progress in two consecutive mile stones</p>

[Signature]
6/2/2014

Contract Data

GCC Clause	Particulars	Data	
28	Penalty	Penalty Shall include : (a) Security deposit as per clause 30 of General Conditions of Contract, and (b) Liquidated Damages imposed as per clause 15 or Performance Security (Guarantee) including Additional Performance Security (Guarantee) , if any, as per clause 29 of General Conditions of Contract, whichever is higher	
29	Performance guarantee (Security) shall be valid up to	Three months beyond the completion of Defect Liability Period (Maintenance Guarantee Period)	
30	Security Deposit to be deducted from each running bill	At the rate of 5% of Gross Amount of Running Bill	
	Maximum limit of deduction of Security Deposit	Up to 5% of Final Contract Amount.	
31	Clause 31.1(1) Price adjustment shall be applicable	As per Annexure R and as below: (a) The price Adjustment shall apply only in respect of Cement, Steel, Bitumen and POL components. (b) Price Adjustment shall be applicable only in case of Probable Amount of Contract (PAC) in NIT is more than Rs ten Cr. This clause shall not have any bearing with the Contract Amount.	
	Clause 31.2.4 Weightages of Component in the work	Component	Percentage of Component in the work
			Road Work Bridge Work Building Work
		Cement - P _c	22.5% 18%
		Steel - P _s	7.5% 13%
		Bitumen - P _b	15% 0 0
POL - P _f	7.5% 5% 5%		
32	Clause 32.1 Mobilization and Construction Machinery Advance Applicable	No Mobilization and Construction Machinery Advance Payable	
	Clause 32.2 If yes, Unconditional Bank Guarantee	Not Applicable	

Section 3 –Contract Data


6/2/2014


Secretary
Govt of MP
Public Works Department

Page 56(a) of 75

Contract Data

GCC Clause	Particulars	Data
	Clause 32.3 If yes, Rate of interest chargeable on advances	Not Applicable
	Clause 32.4 If yes, Type & Amount of Advance payment that can be paid	Not Applicable
	Clause 32.5 If yes, Recovery of advance payment	Not Applicable
33	Clause 33.1 Secured Advance Applicable	Not Applicable
	Clause 33.2 if yes, Unconditional Bank Guarantee	Not Applicable
	Clause 33.2 if yes, Amount of Secured Advance	Not Applicable
	Clause 33.3 if yes, Conditions for secured advance	Not Applicable
	Clause 33.4 if yes, Recovery of Secured advance	Not Applicable
35	Completion Certificate – after physical completion of the Work	As per 'Annexure - U'
	Final Completion Certificate – after final payment on completion of the Work	As per 'Annexure- V'
36	Competent Authority	Superintending Engineer Division, PWD.....
39	Salient features of some of the major labour laws that are applicable	As per 'Annexure-W'
41	Competent Authority	Chief Engineer -----Zone PWD.....

Section 3 –Contract Data



Handwritten signature and date: 6/2/2014

Page 56(b) of 75

Secretary
Govt of MP
Public Works Department